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PREAMBLES FOR TRADES

MODEL PREAMBLES FOR TRADES

The “Specification of Materials and Methods to be used - PW371" as issued by the Department of Public Works
shall apply and shall be deemed to be incorporated herein.

The Bidders are referred to the above-mentioned document for the full description of materials to be used and work
to be executed.

A copy of the above-mentioned document is available at the offices of the Principal Agent for inspection.

VARIATIONS AND/OR ADDITIONS TO MODEL PREAMBLES FOR TRADES

21 All work to be done in accordance to the detailed specification as per the Engineers and Architects drawings.
2.2 Where variations and/or additions to Model Preambles differ from Clauses contained in the “Specification

of Materials and Methods to be used - PW371", the variations and/or additions to Preambles shall take
precedence.

MATERIALS AND WORKMANSHIP

Materials and workmanship shall be the best of their respective kinds. Only undamaged materials may be used in
the works. Work shall be to the satisfaction of the Architect/Engineer and shall be executed in accordance with
good building practice and the relevant Manufacturer's instruction. Where the term “approved” is used in connection
with materials and workmanship, it shall mean that such materials shall be to the approval, instructions or choice of
the Architect.

STANDARD SPECIFICATIONS

Materials and Workmanship shall comply with the Standard Building Regulations (SBR), National Building
Regulations (NBR), SABS1200, the specifications and codes of practice of the South African Bureau of Standards,
and CSIR recommendations. In cases of variance, these “Specification of Materials and Methods to be used -
PW371” and any supplementary preambles thereto shall have precedence over the above-mentioned regulations,
specifications and codes of practice. In cases of variance between the SBR and NBR, the NBR shall have
precedence.

The latest issues of the above-mentioned regulations, specifications and codes of practice, as well as those of any
other specifying body, to which reference is made, shall be applicable.

References to standard specifications and/or building regulations in these “Specification of Materials and Methods

to be used - PW371" are for the information of the Contractor and shall in no way relieve him of his obligations under
the Contact.
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SECTION 1: PRELIMINARIES |




item
No

SECTION 1
BILL NO. 1

PRELIMINARIES

i) The NEC3 Engineering and Construction Contract
Option B: Priced contract with bill of quantities (Third
edition of June 2005) in conjunction with the Contract
Data is taken to be incorporated herein

ii) The tenderer is deemed to have taken cognizance of
the above mentioned documents for the full intent and
meaning of each clause. These clauses are referred to
by clause number and heading only

iii) The amount of Preliminaries to be included in each
monthly payment certificate shall be assessed as an
amount prorated to the value of the work duly executed
in the same ratio as the preliminaries bears to the total
of prices excluding any contingency sum and the
amount for Preliminaries

iv) Where the initial contract period is extended, the
monthly charge shall be calculated on the basis as set
out in (iii) but taking into account the revised period for
completing the works

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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v) The amount or the items of the Preliminaries are
adjusted to take account of the theoretical financial
effect which changes in time or value (or both) have on
this section. Such adjustments shall be based on
adjustments in the following categories as recorded in
the Bills of Quantities:

a) an amount which is not varied, namely fixed
b) an amount which is varied in proportion to the
contract value, namely value related; and

c) an amount which is varied in proportional to
the construction period as compared to the
initial construction period excluding revisions to
the construction period for which the contractor
is not entitled to adjustment in terms of the
contract, namely Time Related

Where no provision is made in Bills of Quantities to
indicate which of the three categories in (v) apply or
where no selection is made, the adjustments shall be
beased on the following breakdown:

a) 10 percent is Fixed
b)15 percent is Value related
c) 75 percent is Time Related

The adjustments of the Preliminaries shall apply not
withstanding the actual employment of resources in the
execution of the works. The contract value used for the
adjustment of the Preliminaries shall exclude any
contingecy sum and the amount for Preliminaries

SECTION A: CONDITIONS OF CONTRACT

CORE CLAUSES
GENERAL

Action (clause 10}

Actions (clause 10.1)

Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES




Fixed Related

Value Related
Time Related

Identified and defined terms (clause 11)

Condition of contract (clause 11.1)

Fixed Related

Value Related

Time Related
Defined terms (clause 11.2)

Fixed Related

Value Related

Time Related

Interpretation and the law (clause 12)

Interpretation of the law (clause 12.1 - 12.4)

Fixed Related
Value Related
Time Related

Communication_{(clause 13)

Communication (clause 13.1 - 13.8)

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Fixed Related ltem
Value Related Item
Time Related ltem

The Project Manager and the Supervisor (clause 14)

The Project Manager and the Supervisor (clause 14.1 -
14.4)

Fixed Related Item
Value Related Item
Time Related Iltem

Adding to the Working Areas (clause 15)

Adding to the Working Areas (clause 15.1)

Fixed Related Item
Value Related Item
Time Related Item
Early Warning (clause 16
Early Warning (clause 16.1 - 16.4)
Fixed Related Item
Value Related ltem
Time Related Iltem
Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES




Ambiguities and inconsistencies {clause 17)

Ambiguities and inconsistencies (clause 17.1)

Fixed Related
Value Related
Time Related

lllegal and impossible requirements {clause 18

llegal and impossible requirements (clause 18.1)

Fixed Related
Value Related

Time Related

Prevention (clause 19)

Prevention (clause 19.1))

Fixed Related
Value Related

Time Related

THE CONTRACTOR'S MAIN
RESPONSIBILITIES

Providing the Works (clause 20)
Providing the Works (clause 20.1)

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Item

Item

Item

Item

Item

Item

Item

ltem

Item
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Fixed Related Item
Value Related Item
Time Related Item

The Contractor's design {(clause 21)

The contractor's design (clause 21.1 - 21.3)

Fixed Related Item
Value Related Item
Time Related Item

Using the Contractor's design {clause 22)

Using the Contractor's design (clause 22.1)

Fixed Related Iltem
Value Related Iltem
Time Related Item
Design of Equipment (clause 23)
Design of Equipment (clause 23.1)
Fixed Related Item
Value Related Item
Time Related ltem
Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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People (clause 24)
People (clause 24.1 - 24.2)

Fixed Related Iltem
Value Related Item
Time Related Item

Working with the Employer and Others (clause 25)

Working with the Employer and Others (clause 25.1 -
25.3)

Fixed Related Item

Value Related litem

Time Related Item
Sub-contracting (clause 26
Sub-contracting (clause 26.1 - 26.3)

Fixed Related Item

Value Related Item

Time Related Item

Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Other responsibilities (clause 27)

Other responsibilities (clause 27.1 - 27.4)

Fixed Related Item
Value Related Item
Time Related Item

TIME

Starting, Completion and Key dates (clause 30)

Starting date (clause 30.1)

Fixed Related ltem

Value Related Item

Time Related Item
Completion date (clause 30.2)

Fixed Related Item

Value Related Item

Time Related Item
Key date (clause 30.3)

Fixed Related ltem

Value Related Item

Time Related Item

Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES




The Programme (clause 31)
The Programme (clause 31.1 - 31.3)

Fixed Related
Value Related

Time Related

Revising the programme (clause 32)

Revising the programme (clause 32.1 - 32.2)

Fixed Related
Value Related
Time Related

Access to and use of the Site (clause 33)

Access to and use of the Site (clause 33.1)

Fixed Related
Value Related

Time Related

Instruction to stop or not to start work (clause 34)

Instruction to stop or not to start work (clause 34.1)

Fixed Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Item

Item
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item
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Value Related

Time Related

Take over {(clause 35)

Take over (clause 35.1 - 35.3)

Fixed Related
Value Related

Time Related

Acceleration (clause 36)

Acceleration (clause 36.1 - 36.3)
Fixed Related
Value Related

Time Related

TESTING AND DEFECTS

Testing and inspections (clause 40)

Testing and inspections (clause 40.1 - 40.6)

Fixed Related
Value Related

Time Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Item
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Testing and _inspections before delive Clause

41)

Testing and inspection before delivery (clause 41.1)

Fixed Related Item
Value Related Item
Time Related Item

Searching for and notifying Defects (Clause 42

Searching for and notifying Defects (Clause 42.1 - 42.2)

Fixed Related Item
Value Related Iitem
Time Related ltem
Correcting Defects (Clause 43)
Correcting Defects (Clause 43.1 - 43.4)
Fixed Related Item
Value Related Item
Time Related Item
Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Accepting Defects (clause 44)

Accepting Defects (clause 44.1 - 44 .2)

Fixed Related
Value Related
Time Related

Uncorrected Defects (clause 45)

Uncorrected Defects (clause 45.1 - 45.2)

Fixed Related
Value Related
Time Related
PAYMENT

Assessing the amount due (clause 50)

Assessing the amount due (clause 50.1 - 50.5)

Fixed Related
Value Related

Time Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Item

Item
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Payment (clause 51)
Payment (clause 51.1 - 51.4)
Fixed Related Item
Value Related item
Time Related Item
Defined Cost (clause 52)
Defined Cost (clause 52.1)
Fixed Related Item
Value Related Item
Time Related Item
The Bills of Quantities (clause 55)
The bills of quantities (clause 55.1)
Fixed Related item
Value Related Item
Time Related ltem
COMPENSATION EVENTS
Carried to Collection R
Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Compensation events (clause 60)

Compensation events (clause 60.1 - 60.7)

Fixed Related
Value Related
Time Related

Notifying compensation events (clause 61)

Notifying compensation events (clause 61.1 - 61.7)

Fixed Related
Value Related

Time Related

Quotation for compensation events (clause 62)

Quotation for compensation events (clause 62.1 - 62.6)

Fixed Related
Value Related

Time Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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ltem

Item

Item
Item

Item
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Item

ltem




Assessing compensation events (clause 63)

Assessing compensation events (clause 63.1 - 63.13)

Fixed Related
Value Related
Time Related

The Project Manager's assessment (clause 64)

The Project Manager's assessment (clause 64.1 -
64.4)

Fixed Related
Value Related
Time Related

Implementing compensation events (clause 65)

Implementing compensation events (clause 65.1 - 65.4)

Fixed Related

Value Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Item
Item

Item

Item
Item

Item

Item

ltem




Time Related

TITLE

The Employer's title to Plant and Materials (clause
70)

Plant and Materials outside the working area (clause
70.1)

Fixed Related
Value Related
Time Related

Plant and Materials within the working area (clause
70.2)

Fixed Related
Value Related

Time Related

Marking Equipment, Plant and Materials outside
Working Areas (clause 71)

Marking Equipment, Plant and Materials outside
Working Areas (clause 71.1)

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Iltem




Fixed Related
Value Related

Time Related

Removing Equipment (clause 72)

Removing Equipment (clause 72.1)

Fixed Related
Value Related

Time Related

Objects and materials within the site {clause 73)

Objects and materials within the site (clause 73.1 - 73.2)

Fixed Related
Value Related

Time Related

RISK AND INSURANCE

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Iltem

Item

ltem

item

Item

Item

Item

Item

Iltem




Employer's risk (clause 80)

Employer's risk (clause 80.1)

Contractor's risk (clause 81)

Contractor's risk (clause 81.1)

Repairs (clause 82)

Repairs (clause 82.1)

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

Fixed Related

Value Related

Time Related

Fixed Related

Value Related

Time Related

Fixed Related

Value Related

Carried to Collection

18

16:25 2021/07/26

N1015

BID NO:

COMPLETION OF THE ENVIROMENT LAB
FIT OUT AT THE UNIVERSITY OF VENDA

Iltem
Item

Item

Item
Item

item

Item

Item




Time Related

If the Contractor does not insure (clause 86

If the Contractor does not insure (clause 86.1)

Fixed Related
Value Related

Time Related

Insurance by the Employer (clause 87)
Insurance by the Employer (clause 87.1 -87.3)

Fixed Related
Value Related

Time Related

TERMINATION

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Termination (clause 90)

Termination (clause 90.1 - 90.5)

Fixed Related
Value Related
Time Related

Reasons for termination (clause 91)

Reasons for termination (clause 91.1 - 91.7)

Fixed Related
Value Related
Time Related

Procedures on termination (clause 92)

Procedures on termination (clause 92.1 - 92.2)

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Fixed Related Item
Value Related ltem
Time Related Item

Payment on termination (clause 93)

Procedures on termination (clause 93.1 - 93.2)

Fixed Related Item
Value Related Item
Time Related Item
MAIN OPTION CLAUSES
DISPUTE RESOLUTION
Option W1
Dispute Resolution (clause W1.1)
Fixed Related ltem
Value Related item
Time Related Item
The Adjudicator (clause W1.2)
Fixed Related Item
Value Related Item
Time Related item
Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

22
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The Adjudication (clause W1.3)

Fixed Related Item

Value Related Item

Time Related Item
Review by the Tribunal (clause W1.4)

Fixed Related Item

Value Related Item

Time Related Item

SECONDARY OPTION CLAUSES

Price adjustment for inflation (Option X1)

Defined terms (clause X1.1)

Fixed Related Item

Value Related ltem

Time Related Item
Price Adjustment Factor (clause X1.2)

Fixed Related Item

Value Related Item

Time Related Item
Compensation Event (clause X1.3)

Fixed Related Item

Value Related item

Time Related item

Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Price Adjustment (clause X1.4)

Changes in the law {Option X2)

Changes in the law (clause X2.1)

Delay damages (Option X7)
Delay damages (clause X7.1 - X7.3)

Perfomance bond (Option X13)
Performance bond (Option X13.1)

Fixed Related

Value Related

Time Related

Fixed Related

Value Related

Time Related

Fixed Related

Value Related

Time Related

Fixed Related

Value Related

Time Related

Advanced payment to the contractor (Option X14)

Advanced payment to the contractor (Option X14.1 -

X14.3)

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Fixed Related Iltem
Value Related ltem
Time Related Item

Limitation of the Contractor's liability for his design
to reasonable skill and care (Option X15)

Limitation of the Contractor's liability for his design to
reasonable skill and care (Option X15.1 - X15.2)

Fixed Related Item
Value Related Item
Time Related ltem
Retention (Option X16)
Retention (Option X16.1 - X16.2)
Fixed Related Item
Value Related ltem
Time Related Item

Low performance damages (Option X17)

Low performance damages (Option X17.1)

Fixed Related Item
Value Related Item
Time Related Item
Carried to Collection R

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Limitation of Liability (Option X18)

Limitation of Liability (Option X18.1 - X18.5)

Fixed Related
Value Related

Time Related

CONTRACT DATA

Contractual Requirements as stated elsewhere in the
document

ESTABLISHMENT OF FACILITIES ON THE
SITE

Facilities for Project Manager

Furnished offices (In no 1)
Fixed Related
Value Related
Time Related
Name boards (In no 1)
Fixed Related
Value Related
Time Related
Offices and storage sheds
Fixed Related

Value Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Item

Item

Item

Item

Item

Item

Item
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Item
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Time Related

Facilities for the contractor

Living accommodation
Fixed Related
Value Related
Time Related
Ablution and latrine facilities
Fixed Related
Value Related
Time Related
Tools and Equiments
Fixed Related
Value Related
Time Related

Water supplies, electric power, communication, dealing
with water and access

Fixed Related

Value Related

Time Related
Other fixed charge obligations

Fixed Related

Value Related

Time Related

Carried to Collection

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Removal of site establishment

Fixed Related Iltem
Value Related item
Time Related Item

Occupational Health and safety

Allow for compliance to Occupational Health and safety
specifications including, OHS testing of personnel before
commencement and after completion of project, safety
equipment and safety officer.

Fixed Related Item
Value Related Item
Time Related Item

Allow for compliance with all COVID 19 Regulations and
Requirements

Fixed Related Iltem
Value Related Item
Time Related Item
Carried to Collection R
Section No. 1
PRELIMINARIES
Bill No. 1

PRELIMINARIES

28



Section No. 1
PRELIMINARIES
Bill No. 1

PRELIMINARIES

COLLECTION

Total Brought Forward from Page No.

Carried Forward

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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14

15

16
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Amount




Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES

COLLECTION

Brought Forward

Total Brought Forward from Page No.

Carried to Final Summary

Section No. 1
PRELIMINARIES
Bill No. 1
PRELIMINARIES
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Page Amount
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SECTION 2: ALTERATIONS




Item
No

SECTION NO. 2

BILL NO. 1
ALTERATIONS

For preambles see "Model Preambles for Trades (2008
Edition)" and Supplementary preambles as specified in
the Trades as well as Engineering Specifications
attached to these documents.

REMOVAL OF EXISTING WORK:

DEMOLITIONS, ETC.

PREPARATORY WORK TO EXISTING
SURFACES

Clean existing viny! floor tiles. polish and leave in a
good condition all in accordance with the manufacturer's
instructions

Carefully lift and remove vinyl sheeting along wall edges
and re-fix later as instructed.

Remove power skirting at re-fix once vinyl sheeting has
been re-laid.

IRONMONGERY

"EN-SUITE" LOCKS

" DORMA"

Dorma "DDC056501" 65mm satin nickel double cylinder
(not master keyed)

Dorma "CB30" satin chrome lever handle (S/C)

Carried to Collection

Section No. 2
ALTERATIONS
Bill No. 1
ALTERATIONS

31
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16:25 2021/07/26

N1015

BID NO:

COMPLETION OF THE ENVIROMENT LAB
FIT OUT AT THE UNIVERSITY OF VENDA

Quantity Rate Amount

254

32

32

10

20




10

1"

12

Dorma "D036" Cylinder lock case No

Dorma "DDS-NP-018" nickel plated door stop.
(N/Plated) No

DORMA Satin Chrome flush bolt with heel (Code: DFB-

SC-180), size 48 x 19 x 153mm with keep let into metal

fixed in accordance with the manufacturer's

recommendations. No

DORMA Satin Chrome flush bolt with heel (Code: DFB-
SC-180), size 48 x 19 x 153mm with keep let into
concrete fixed in accordance with the manufacturer's

recommendations.
No

Dorma "D038R" rebate conversion kit
No

Dorma "DHC-SS-031B" stainless steel hat and coat
hook with rubber buffer. No

ON WOOD

Plascon Professional Egashell Enamel to interior new
wood.Surface to be dry, sound and clean. Wash knots
and resinous areas with Lacquer Thinners (ILS 1) and
coat with Woodcare Knot Seal (PK 2) and apply one
coat of Plascon Woodcare Pretreatment (WWP 1),
overcoated within 48 hours with a moisture content,
measured with a Doser Hygrometer (or equivalent), of
BD 2 scale (A1-A5) < 14% or less. Prime with one coat
Professional Wood Primer (PP 800) with an overcoating
time of 16 hours and finish with two coats Professional
Eggshell Enamel (PSB 700) with 16 hours drying time
between coats, for a maintenance cycle of 5 years in a
C1 -inland environment.

On doors m2
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SECTION 3: PROVISIONAL SUMS




Item
No

SECTION NO. 3

BILL NO. 1
PROVISIONAL AMOUNTS ETC

PROVISIONAL SUMS FOR SELECTED SUB-
CONTRACT WORKS

SUPPLEMENTARY PREAMBLES

General

All prime cost amounts and provisional sums are net
and include for delivery to site of all articles concerned

Sub contractors will be treated as domestic sub
contractors for the purpose of this contract. They shall
be selected sub contractors and the main contractor will
be afforded the opportunity to reject such sub
contractors prior to appointment provided reasonable
justification is given

Profit

Where stated, the contractor may allow for profit if
required

General attendance upon selected sub-contractors

The item "Attendance” which follows each provisional
sum for selected sub-contractors work, shall be deemed
to cover all the contractor's costs incurred in providing
free of charge to the selected sub-contractors, the
following:

1. The services as in clause B7 of the Preliminaries

2. Making good in all trades and cleaning down and
removal of rubbish on completion

Carried to Collection
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Contingency sums

Work for which contingency sums are allowed will be
measured and valued in accordance with clause A18 of
the Conditions of Contract (NPW1) and deducted in
whole or in part if not required

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional
Amounts"

Servicing and commissioning of HVAC Installation

Provide the sum of R75 000-00 (seventy five thousand
rand) for the servicing of HVAC Installation by
Specialists Item 75,000/00

Allow for giving every facility to Specialists as described

Item
Allow for profit on above if required ltem

Fire Detection Instailation

Provide the sum of R45 000-00 (forty five thousand

rand) for the supply and installation of Fire Detection
System by Specialists ltem 45,000/00
Allow for giving every facility to Specialists as described

Item

Allow for profit on above if required
ltem

Electrical Installation

Provide the sum of R220 220-00 (two hundred and
twenty thousand two hundred and twenty rand) for
Electrical Installation by Specialists Item 220,220)00

Carried to Collection R
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Allow for giving every facility to Specialists as described

Allow for profit on above if required

Joinery Fittings, etc

Provide sum of R700 000.00 (Seven hundred thousand
rand) for the supply and installation of Joinery fittings by
Specialists

Allow for profit on above if required (Excluded from
CPAP)

Allow for profit on above if required

Window Blinds, etc

Provide sum of R60 000.00 (sixty thousand rand) for the
supply and installation of Joinery fittings by Specialists

Allow for profit on above if required (Excluded from
CPAP)

Allow for profit on above if required

Signage

Provide the sum of R7 000,00 (seven thousand rand)
for signage by Specialists

Allow for profit on above if required
Allow for giving every facility to Specialists as described

Partitions, etc

Provide the amount of R200 000.00 (two hundred and
thousand rand) for the supply and installation of
Partitions by Specialists

Allow for profit on above if required
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Allow for giving every facility to Specialists as described
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FINAL SUMMARY




Section
No

FINAL SUMMARY

PRELIMINARIES
ALTERATIONS

PROVISIONAL SUMS

Sub total - 1

CONTINGENCY SUM

Tax

Sub Total (VAT INCL.)

Allow the amount of R100 000-00 (one hundred
thousand rand) for Contingencies for building work, to
be used as directed by the Project Manager and
deducted in whole or in part if not required

Carried to Form of Tender
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