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SCHEDULE E: ELECTRICAL WORKS  
 

 

  

Brought Forward  

      

10 MV RETICULATION       

 

Includes Supply and delivery to site of 315KVA Mini-Sub, 
Medium Voltage (MV) Underground Cable 95mm², 

Termination of MV Cable to the 
   Mini-Sub and MV Cable joints. Eskom via Minor Retic 

Application Process will also have to confirm proposed T-
Off Poles and Capacity required, i.e. Total power in KVA 

value.(3 off) 

 
 
 

Prov 
sum 

2 R 597 600.00 R1 195 200.00 
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