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University of Venda

Creating Future Leaders

C.86

CONTRACT NO: IN/010/2022

FOR UNIVERSITY OF VENDA
ROADS INFRASTRUCTURE: UNIVEN TO PUNDA MARIA

ROAD(R524)

SCHEDULE C: BRIDGE

SECTION 6100

Number Iltem Description Unit Quantity Rate Amount R
Brought Forward
(c) Compacted granular material m3 10.0
(d) Mass Concrete (Class 25/19) m3 320.0
(e) Concrete screed (Class 15/19 75 mm thick) m3 50.0
61.10 Moving to and setting up the equipment at each No 12.0
hole to be drilled
61.15 Establishment on the site for piling L/sum 1.0
61.16 Moving to and setting up the equipment at each No 12.0
position for installing the piles
61.17 Augered or bored holes for piles with a diameter of
900mm through material situated within the
following successive depth ranges:
(a) Augered holes:
(1) ExceedingO mand up to 10 m m 100.0
(2) Exceeding 10 mand upto 15 m m 35.0
61.21 Extra over item 61.17, irrespective of the depth, to
form augered and bored pile holes through
identified obstructions consisting of :
(b) Boulders (750mm) m 10.0
(c) Rock formation m 10.0
61.22 Forming augered and bored pile holes through Prov sum 1.0 | R2400 R240 000.00
unidentified obstructions 00.00
61.27 Socketing piles into rock formation (R2 No 12.0
classification, 1.5m)
61.28 Installing and removing temporary casings in m 135.0
augered holes for piles of (900mm)
61.30 Steel reinforcement in cast in situ piles:
(b) High yield stress-steel bars t 22.0
61.31 Cast in situ concrete in piles, underreams, bulbous

bases and socket

Total Carried Forward
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