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  SECTION 6100 

Number Item Description Unit Quantity Rate Amount R 

 Brought Forward         

            

  (c) Compacted granular material m³ 10.0     

            

  (d) Mass Concrete (Class 25/19) m³ 320.0     

            

  (e) Concrete screed (Class 15/19 75 mm thick) m³ 50.0     

            

61.10 Moving to and setting up the equipment at each 
hole to be drilled 

No 12.0     

            

61.15 Establishment on the site for piling L/sum 1.0     

            

61.16 Moving to and setting up the equipment at each 
position for installing the piles 

No 12.0     

            

61.17 Augered or bored holes for piles with a diameter of 
900mm through material situated within the 
following successive depth ranges: 

        

  (a) Augered holes:         

            

  (1) Exceeding 0 m and up to 10 m m 100.0     

            

  (2) Exceeding 10 m and up to 15 m m 35.0     

61.21 Extra over item 61.17, irrespective of the depth, to 
form augered and bored pile holes through 
identified obstructions consisting of : 

        

  (b) Boulders (750mm) m 10.0     

            

  (c) Rock formation  m 10.0     

            

61.22 Forming augered and bored pile holes through 
unidentified obstructions 

Prov sum 1.0 R240 0
00.00  

R240 000.00  

            

61.27 Socketing piles into rock formation (R2 
classification, 1.5m) 

No 12.0     

            

61.28 Installing and removing temporary casings in 
augered holes for piles of (900mm) 

m 135.0     

            

61.30 Steel reinforcement in cast in situ piles:         

  (b) High yield stress-steel bars  t 22.0     

            

61.31 Cast in situ concrete in piles, underreams, bulbous 
bases and socket 
  

        

 Total Carried Forward         


