University of Venda

Creating Future Leaders C 58

CONTRACT NO: IN/010/2022

FOR UNIVERSITY OF VENDA
ROADS INFRASTRUCTURE: UNIVEN TO PUNDA MARIA ROAD(R524)

SCHEDULE B: ROADWORKS SECTION
3100

Number Item Description Unit Quantity Rate Amount R
31.00 BORROW MATERIALS
B31.01 | Excess overburden m? Rate Only
31.02 Excess overburden in borrow pits for obtaining crushed stone for

pavement layers

(a) Overburden in soft or intermediate excavation m? Rate Only

(b) Overburden in hard excavation m? Rate Only
31.03 Finishing-off borrow areas in:

(a) Hard material ha 1.00

(b) Intermediate material ha 2.00

(c) Soft material ha 2.00
B31.04 | Compensation to landowners:

a) Prime cost sum for compensation to landowners PC 1.00 | 349 170 R349 170.00

sum
b) Handling cost and profit in respect of sub-item B31.04(a) above % 349 170.00
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