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FOR UNIVERSITY OF VENDA  

 

   
ROADS INFRASTRUCTURE: UNIVEN TO PUNDA MARIA ROAD(R524)   

     

     
SCHEDULE B: ROADWORKS 

   

SECTION 
3100 

Number Item Description Unit Quantity Rate Amount R 

31.00 BORROW MATERIALS         

            

B31.01 Excess overburden m³    Rate Only 

           

31.02 Excess overburden in borrow pits for obtaining crushed stone for 
pavement layers 

       

           

  (a) Overburden in soft or intermediate excavation m³    Rate Only 

           

  (b) Overburden in hard excavation m³    Rate Only 

            

31.03 Finishing-off borrow areas in:         

            

  (a) Hard material ha 1.00     

            

  (b) Intermediate material ha 2.00     

            

  (c) Soft material ha 2.00     

            

B31.04 Compensation to landowners:         

            

  a)  Prime cost sum for compensation to landowners PC 
sum 

1.00 349 170 R349 170.00  

            

  b)  Handling cost and profit in respect of sub-item B31.04(a) above % 349 170.00     

            

            

            

            

            

            

            

            

            

            

            

  
 

        

    
 
 
 
 
 
 
 
 
 
 
 
  

        


