C.109
CONTRACT NO: IN/010/2019RE

FOR UNIVERSITY OF VENDA
ROADS INFRASTRUCTURE: UNIVEN TO PUNDA MARIA ROAD(R524)

SCHEDULE E: ELECTRICAL WORKS

Brought Forward

10 MV RETICULATION

Includes Supply and delivery to site of 315KVA Mini-Sub,
Medium Voltage (MV) Underground Cable 95mm?,
Termination of MV Cable to the

Mini-Sub and MV Cable joints. Eskom via Minor Retic Prov
Application Process will also have to confirm proposed T- sum
Off Poles and Capacity required, i.e. Total power in KVA

value.(3 off)

R 597 600.00

R1 195 200.00

Total Carried Forward To Summary

University of Venda




